STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 07/ 05
10- 3A4304

B

10-SJ-99-17.1/25. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN SAN JOAQUI N COUNTY I N STOCKTON

AT VARI QUS LOCATI ONS

CONSTRUCT MEDI AN BARRI ER

8. 0%

RAS

Bl D TOTAL

6, 872, 950. 00

6, 875, 687. 00

7,572,377.00

7,834, 658. 29

7,836, 129. 00

10, 714, 000

9,478,147.50 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

2,605, 197. 50

RR

I NVOLVEMENT

Bl D245

PACE 1

06/ 08/ 05
CONTRACT CODE "A '
76 CONTRACT | TEMS

FEDERAL Al D ACST- P099- (492) E
PHG P099- ( 492) E

250

PERCENT UNDER EST 27. 49

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DE Sl LVA GATES CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

R AND L BROSAMER | NC

P O BOX 238

ALAMO CA 94507

COOPER MYERS

A JO NT VENTURE

P O BOX 2948

RANCHO CORDOVA CA 95741-2948

CALI FORNI A ENG NEERI NG

CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

FAX

FAX

FAX

FAX

FAX

925 829-9220
00704195
925 803-4263

925 606- 2400
00591940
925 961-1925

925 837-5600
00700218
925 837-8387

916 635-9370
00858149
916 635-1527

925 461-1500
00274652
925 461- 0510



10- 3A4304
10-SJ-99-17
06/ 07/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

06/ 08/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

COLUMBI A ELECTRI C
SAN LEANDRO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

HELM BROTHERS | NC
MARTI NEZ CA

HYDRO TECH | NC
FERNLEY NV

P C AND N CONSTRUCTI ON | NC
BYRON CA

PACI FI C STATES ENVI ORNMENTAL
DUBLIN CA

RI LEYS STRI PI NG
UNFON G TY CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

TDW
LI VERMORE CA

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE | NC
EL SOBRANTE CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

ELECTRI CAL

SI GN STRUCTURE

CLEARI NG

Pl PE LI NER

VETAL BEAM GUARD RAI L

HAZARDOUS NMATERI ALS ( PARTI AL)

STRI PI NG

ERCSI ON CONTRCL

UNDERGROUND ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER ( PARTI AL)



10- 3A4304
10-SJ-99-17
06/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AYALA BORI NG
FONTANA CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

HARDI NG CONSTRUCT! ON
SAN FRANCI SCO CA

HEl M BROTHERS
MARTI NEZ CA

HYDRO TECH
FERNLEY NV

MBI
LI VERMORE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

THOVAS AND PRATT
EL SOBRANTE CA

JACKED PI PE

ELECTRI CAL

SI GN STRUCTURE

M NOR CONCRETE

CLEARI NG AND GRUBBI NG

CURED I N PLACE PI PE LI NER

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

STRI PI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS



10- 3A4304 Bl D245

10- SJ-99-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA BORI NG Pl PE JACKI NG ( PARTI AL)
FONTANA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
CORAL CONSTRUCTI ON SI GN STRUCTURE
WLSONVILLE OR
HARRI S SALI NAS REBAR
LI VERMORE CA
HEl M BROTHERS CLEARI NG GRUBBI NG AND REMOVE CABLE BARRI ER
MARTI NEZ CA
MARTI N GENERAL ENG NEERI NG ASPHALT CONCRETE PAVI NG
FOLSOM CA
P C AND N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON CA
PACI FI C LI NERS CURED I N PLACE PI PE

VACAVI LLE CA

RI LEYS STRI PI NG STRI PI NG
UNFON G TY CA



10- 3A4304 Bl D245

10- SJ-99-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AYALA BORI NG | NC Pl PE JACKI NG
FONTANA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
CORAL CONSTRUCTI ON SI GN TRUSS STRUCTURE
W LSONVI LLE OR
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
HYDRO TECH | NC CURED I N PLACE PI PE LI NER
FERNLEY NV
MARTI N GENERAL ENG NEERI NG ASPHALT
FOLSOM CA
P C AND N CONSTRUCTI ON VETAL BEAM GUARD RAI LI NG
BYRON CA
RI LEYS STRI Pl NG STRI PI NG AND MARKI NG

UNTON CI TY CA

SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA



10- 3A4304 Bl D245

10- SJ-99-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AYALA BORI NG | NC BORI NG AND RELATED ( PARTI AL)
FONTANA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL AND RELATED ( PARTI AL)
LI VERMORE CA
HEI M BROTHERS | NC CLEARI NG, GRUBBI NG, CABLE BARRI ER AND RELATED ( PARTI AL)
MARTI NEZ CA
HYDRO TECH | NC CURED | N PLACE PI PE LI NER AND RELATED ( PARTI AL)
FERNLEY NV
PERFORVANCE EXCAVATORS HAUL AND DI SPOSE HAZARDOUS MATERI ALS AND RELATED ( PARTI AL)
SAN RAFAEL CA
SAFETY STRI PI NG SERVI CE | NC STRI PI NG, MARKI NG AND RELATED ( PARTI AL)
GOSHEN CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL AND RELATED ( PARTI AL)
WATSONVI LLE CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
EL SOBRANTE CA
TOM MAYO CONSTRUCTI ON PAVI NG AND RELATED ( PARTI AL)

STOCKTON CA



10- 3A4304 Bl D245

10- SJ-99-17 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 250 1, 900. 00 475, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 000. 00 12, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 140, 000. 00 140, 000. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 30. 00 5, 700. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 25, 000. 00 25, 000. 00
10 034497 PORTABLE RADAR TRAI LER LS LUMP SUM 5, 000. 00 5, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 10, 300 15. 00 154, 500. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 280 200. 00 56, 000. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 9, 730 6. 00 58, 380. 00
14 150206 ABANDON CULVERT M 210 25.00 5, 250. 00
15 (S) 150656 REMOVE CABLE BARRI ER M 4,270 10. 00 42, 700. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 720 25.00 18, 000. 00
17 (S) 034498 REMOVE THRI E BEAM BARRI ER M 30 25.00 750. 00
18 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 12, 500 1.20 15, 000. 00
19 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,500 1.20 3, 000. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 4,810 1.00 4,810. 00
21 150805 REMOVE CULVERT M 480 60. 00 28, 800. 00
22 150820 REMOVE | NLET EA 16 800. 00 12, 800. 00
23 (S) 034499 CURED- | N- PLACE PI PE LI NER M 280 590. 00 165, 200. 00
24 (S) 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 250 20. 00 5, 000. 00
25 (S) 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 9, 730 6. 00 58, 380. 00
26 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 000. 00 1, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 79, 300. 00 79, 300. 00
28 190101 ROADWAY EXCAVATI ON VB 3,310 10. 00 33, 100. 00
29 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 4,130 120. 00 495, 600. 00
(AERI ALLY DEPGCSI TED LEAD)
30 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
31 193114 SAND BACKFI LL VB 34 170. 00 5, 780. 00
32 193118 CONCRETE BACKFI LL VB 1,190 200. 00 238, 000. 00
33 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 130 1.00 130. 00
34 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 450. 00 2, 250. 00
35 (S) 203056 COWMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 1.00 20. 00
36 (S) 203061 STABI LI ZI NG EMJULSI ON ( ERCSI ON CONTROL) KG 18 5. 00 90. 00



10- 3A4304 Bl D245

10- SJ- 99- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 260201 CLASS 2 AGGREGATE BASE VB 3, 870 70. 00 270, 900. 00
38 390160 ASPHALT CONCRETE ( TYPE B) TONN 10, 700 70. 00 749, 000. 00
39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 57 20. 00 1, 140. 00
AREA)
40 394052 SHOULDER RUMBLE STRI P STA 95 80. 00 7, 600. 00
(AC, ROLLED-I N | NDENTATI ONS)
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.5 4,000. 00 18, 000. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 121 1, 200. 00 145, 200. 00
43 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 16, 495 7.00 115, 465. 00
44 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 16, 495 1.00 16, 495. 00
45 (S) 034500 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 2, 000. 00 28, 000. 00
PI LE (SI GN FOUNDATI ON)
46 650069 450 MM REI NFORCED CONCRETE PI PE M 2, 400 180. 00 432, 000. 00
47 (S) 655365 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 400 1, 850. 00 740, 000. 00
(CLASS I11)
48 705222 450 MM CONCRETE FLARED END SECTI ON EA 13 500. 00 6, 500. 00
49 721012 ROCK SLOPE PROTECTI ON VB 11 300. 00 3, 300. 00
(BACKING NO. 3, METHOD B)
50 729010 ROCK SLOPE PROTECTI ON FABRI C MR 70 10. 00 700. 00
51 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 600. 00 9, 000. 00
CONSTRUCTI ON)
52 (S) 750007 FRAVE AND GRATE EA 150 300. 00 45, 000. 00
53 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
54 820118 GUARD RAI LI NG DELI NEATOR EA 22 10. 00 220. 00
55 820134 OBJECT MARKER ( TYPE P) EA 6 80. 00 480. 00
56 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 230 70. 00 16, 100. 00
57 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 80 90. 00 7, 200. 00
58 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 40 100. 00 4, 000. 00
59 (S) 839555 END CAP EA 1 300. 00 300. 00
60 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 9 2, 000. 00 18, 000. 00
61 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 9 700. 00 6, 300. 00
62 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 000. 00 10, 000. 00
63 839702 CONCRETE BARRI ER ( TYPE 60A) M 28 300. 00 8, 400. 00
64 839703 CONCRETE BARRI ER ( TYPE 60C) M 4,210 180. 00 757, 800. 00
65 839705 CONCRETE BARRI ER ( TYPE 60E) M 150 500. 00 75, 000. 00
66 034545 CONCRETE BARRI ER ( TYPE 60GC MOD) M 350 450. 00 157, 500. 00
67 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 20, 000 . 80 16, 000. 00

( SPRAYABLE)



10- 3A4304 Bl D245

10- SJ-99-17 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 12, 500 1.00 12, 500. 00
69 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,770 3.00 8, 310. 00
70 (S) 034501 CHANGEABLE MESSACE SI GN SYSTEM (LOC 1) LS LUMP SUM 20, 000. 00 20, 000. 00
71 (S) 034502 CHANGEABLE MESSAGE Sl GN SYSTEM (LOC 2) LS LUWP SUM 15, 000. 00 15, 000. 00
72 (S) 860791 COVMUNI CATI ON CONDUI T M 5, 100 40. 00 204, 000. 00
73 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 50, 000. 00 50, 000. 00
74 (S) 034503 CLOSED CI RCUI T TELEVI SI ON SYSTEM (LOC 1) LS LUMP SUM 10, 000. 00 10, 000. 00
75 (S) 034504 CLOSED CI RCUI T TELEVI SI ON SYSTEM (LOC 2) LS LUWP SUM 10, 000. 00 10, 000. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 690, 000. 00 690, 000. 00

TOTAL 6, 872, 950. 00



10- 3A4304 Bl D245

10- SJ-99-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 07/ 05 06/ 08/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00

2 1, 580. 00 395000. 00 3, 200. 00 800000. 00 2, 000. 00 500000. 00 1, 816. 00 454000. 00

3 6, 100. 00 6100. 00 6, 000. 00 6000. 00 6, 100. 00 6100. 00 1, 000. 00 1000. 00

4 34, 000. 00 34000. 00 50, 000. 00 50000. 00 65, 000. 00 65000. 00 15, 000. 00 15000. 00

5 1, 650. 00 6600. 00 2,500. 00 10000. 00 1, 900. 00 7600. 00 1, 500. 00 6000. 00

6 13, 000. 00 13000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00 15, 000. 00 15000. 00

7 140, 000. 00 140000. 00 150, 000. 00 150000. 00 235, 000. 00 235000. 00 100, 000. 00 100000. 00

8 26. 00 4940. 00 50. 00 9500. 00 45. 00 8550. 00 35. 00 6650. 00

9 15, 000. 00 15000. 00 20, 000. 00 20000. 00 45, 000. 00 45000. 00 20, 000. 00 20000. 00
10 8, 500. 00 8500. 00 20, 000. 00 20000. 00 3, 000. 00 3000. 00 10, 000. 00 10000. 00
11 5. 00 51500. 00 20. 00 206000. 00 15. 00 154500. 00 10. 00 103000. 00
12 181. 00 50680. 00 300. 00 84000. 00 150. 00 42000. 00 200. 00 56000. 00
13 18. 00 175140. 00 5. 00 48650. 00 11.00 107030. 00 35. 00 340550. 00
14 32.00 6720. 00 40. 00 8400. 00 100. 00 21000. 00 20. 00 4200. 00
15 5.10 21777. 00 20. 00 85400. 00 10. 00 42700. 00 35. 00 149450. 00
16 16. 00 11520. 00 30. 00 21600. 00 22.00 15840. 00 17. 00 12240. 00
17 33. 00 990. 00 40. 00 1200. 00 25.00 750. 00 35. 00 1050. 00
18 1.45 18125. 00 2.50 31250. 00 1.40 17500. 00 1.50 18750. 00
19 2.55 6375. 00 2.50 6250. 00 2.50 6250. 00 2.50 6250. 00
20 1.10 5291. 00 2.00 9620. 00 1.00 4810. 00 1.00 4810. 00
21 36. 00 17280. 00 60. 00 28800. 00 50. 00 24000. 00 200. 00 96000. 00
22 600. 00 9600. 00 500. 00 8000. 00 500. 00 8000. 00 500. 00 8000. 00
23 626. 00 175280. 00 600. 00 168000. 00 625. 00 175000. 00 600. 00 168000. 00
24 26. 00 6500. 00 25.00 6250. 00 17.00 4250. 00 20. 00 5000. 00
25 12. 00 116760. 00 2.00 19460. 00 1.00 9730. 00 10. 00 97300. 00
26 1.00 1.00 800. 00 800. 00 420. 00 420. 00 100. 00 100. 00
27 79, 300. 00 79300. 00 79, 300. 00 79300. 00 79, 300. 00 79300. 00 79, 300. 00 79300. 00
28 80. 00 264800. 00 40. 00 132400. 00 100. 00 331000. 00 45. 00 148950. 00
29 140. 00 578200. 00 105. 00 433650. 00 95. 00 392350. 00 120. 00 495600. 00
30 3, 000. 00 3000. 00 15, 000. 00 15000. 00 9, 000. 00 9000. 00 1, 000. 00 1000. 00
31 125. 00 4250. 00 250. 00 8500. 00 70. 00 2380. 00 650. 00 22100. 00
32 135. 00 160650. 00 150. 00 178500. 00 70. 00 83300. 00 150. 00 178500. 00
33 1.25 162. 50 4.00 520. 00 1.25 162. 50 125. 00 16250. 00
34 438. 00 2190. 00 250. 00 1250. 00 440. 00 2200. 00 450. 00 2250. 00
35 1.25 25. 00 5. 00 100. 00 1.25 25. 00 2.00 40. 00
36 5.00 90. 00 25.00 450. 00 5.00 90. 00 5. 00 90. 00
37 72.00 278640. 00 60. 00 232200. 00 92. 00 356040. 00 77.00 297990. 00
38 55. 00 588500. 00 70. 00 749000. 00 65. 00 695500. 00 75. 00 802500. 00
39 10. 00 570. 00 60. 00 3420. 00 100. 00 5700. 00 100. 00 5700. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

10- 3A4304

10- SJ-99-17
06/ 07/ 05
SECOND
Bl D AMOUNT

121. 00 11495. 00
1.00 4.50
1, 825.00 220825. 00
7.00 115465. 00
1.55 25567. 25
2, 050. 00 28700. 00
190. 00 456000. 00
1,777.00 710800. 00
920. 00 11960. 00
450. 00 4950. 00
27.00 1890. 00
990. 00 14850. 00
250. 00 37500. 00
1, 250. 00 1250. 00
60. 00 1320. 00
60. 00 360. 00
95. 00 21850. 00
72.00 5760. 00
240. 00 9600. 00
300. 00 300. 00
2,100. 00 18900. 00
710. 00 6390. 00
910. 00 1820. 00
310. 00 8680. 00
180. 00 757800. 00
490. 00 73500. 00
675. 00 236250. 00
.80 16000. 00
1.60 20000. 00
3.15 8725.50
23, 000. 00 23000. 00
23, 000. 00 23000. 00
25. 00 127500. 00
69, 000. 00 69000. 00
15, 000. 00 15000. 00
15, 000. 00 15000. 00
512, 618. 25 512618. 25
6, 875, 687. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
100. 00 9500. 00
500. 00 2250. 00
1, 750. 00 211750. 00
7.00 115465. 00
.60 9897. 00
3, 000. 00 42000. 00
215. 00 516000. 00
1, 800. 00 720000. 00
800. 00 10400. 00
125. 00 1375. 00
4.00 280. 00
800. 00 12000. 00
400. 00 60000. 00
1, 000. 00 1000. 00
30. 00 660. 00
75. 00 450. 00
80. 00 18400. 00
75. 00 6000. 00
100. 00 4000. 00
500. 00 500. 00
2,250. 00 20250. 00
600. 00 5400. 00
5, 000. 00 10000. 00
350. 00 9800. 00
170. 00 715700. 00
500. 00 75000. 00
365. 00 127750. 00
.75 15000. 00
.60 7500. 00
4.00 11080. 00
30, 000. 00 30000. 00
25, 000. 00 25000. 00
45. 00 229500. 00
110, 000. 00 110000. 00
15, 000. 00 15000. 00
15, 000. 00 15000. 00
750, 000. 00 750000. 00

7,572,377.00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
150. 00 14250.
400. 00 1800
2, 300. 00 278300
7.00 115465.
1.00 16495.
2, 000. 00 28000.
300. 00 720000
2, 300. 00 920000
2, 250. 00 29250.
470. 00 5170
80. 00 5600.
650. 00 9750
280. 00 42000
1, 000. 00 1000.
18. 00 396.
75. 00 450.
80. 00 18400
95. 00 7600.
102. 00 4080
150. 00 150.
2,450. 00 22050
600. 00 5400
4, 500. 00 9000
350. 00 9800
160. 00 673600
400. 00 60000
250. 00 87500.
.75 15000.
1.60 20000.
3.10 8587.
39, 000. 00 39000
25, 300. 00 25300
45.10 230010
108, 830. 00 108830
14, 000. 00 14000.
14, 000. 00 14000.
788,347.79 788347
7,834, 658. 29

Bl D245
PAGE 11
06/ 08/ 05
FI FTH
Bl D AMOUNT
150. 00 14250
500. 00 2250
1, 200. 00 145200
7.00 115465.
1.00 16495.
5, 000. 00 70000.
200. 00 480000
2, 000. 00 800000
1, 000. 00 13000.
1, 000. 00 11000.
5. 00 350.
800. 00 12000.
300. 00 45000
1, 000. 00 1000.
11.00 242.
50. 00 300.
100. 00 23000.
70. 00 5600.
240. 00 9600
250. 00 250.
2,100. 00 18900.
800. 00 7200
5, 000. 00 10000.
315. 00 8820
200. 00 842000
515. 00 77250.
715. 00 250250
.75 15000.
1.60 20000.
3.10 8587.
14, 000. 00 14000.
14, 000. 00 14000.
25. 00 127500.
84, 000. 00 84000.
27, 000. 00 27000
27,000. 00 27000
770, 000. 00 770000
7,836, 129. 00



